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 Agreement Title: 1-405 Nickel Stage 1 & 2
Agreement Duration: Execution through Jan 2015 \ |

Agreement Project Manager/Contact:

WSDOT/I-405 Team: Denise Cieri- Segment Manager Phone: 425-456-8509

WSDOT/UCO: Jody Alseth Phone: 206-464-1233

City of Kirkland Ray Steiger, Interim Public Works Phone: 425-587-3833
Director

City of Kirkland William Evans, Assistant City Phone: 425-587-3033
Attorney

Asst. Attorney. General Phone:

Assigned:

Other Party Legal Staff Phone:

Assigned:

Schedule Dates:
Complete Term Sheet Draft: | 01/31/05
Term Sheet Finalization: 03/30/05
| Agreement Execution: 05/05/05

Purpose of Agreement:

This Interlocal Agreement further defines communication channels, roles and specific design
elements for stages 1 and 2 of the Kirkland nickel projects. A Memorandum of Understanding
(dated April 5™ 2004, attached as Exhibit A) also describes the terms under which the City of
Kirkland and WSDOT will continue to cooperate during the Design-Build (DB) contract design
and construction of this project.

Scope of Agreement:

Definition of Abbreviations Used:
BNSF: Burlington Northern Santa Fe Railroad
DB: Design-Build
EB: eastbound
I/C: interchange
I/S: intersection
KAC: Kirkland I-405 Advisory Committee
NB: northbound
SB: southbound
SPUI: single point urban interchange
SR: State Route
USFWS: United States Fish & Wildlife Service
WB: westbound




PROJECT DESCRIPTION

General Description (project limits as depicted on attached Exhibit B) :

Add one general purpose lane NB on I-405 from the Northeast 70" Street exit to the
Northeast 124" Street exit.

Add one general purpose lane SB on [-405 from SR 522 to the existing add lane at the
SR 520 I/C.

The widening described above will widen the existing [-405 roadway without rebuilding
the Northeast 70™ Street, Northeast 85™ Street, or Northeast 124™ Street interchanges.
This will result in non-standard lane and shoulder widths on I-405 through these
interchange areas.

Reconstruct the existing half-diamond Northeast 116™ Street I/C to a half SPUL.
Provide arterial improvements on Northeast 116" Street from west of the 120™ Avenue
Northeast intersection to the 124™ Avenue Northeast intersection.

Provide improvements on 120" Avenue Northeast at the Northeast 116™ Street
intersection.

Staged Construction Details

The Project will be constructed in two stages, referred to as Stage 1 and Stage 2. Both Stages
are fully funded, with Stage 1 scheduled for 2005 — 2009 and Stage 2 scheduled for 2009 —
2011. The detailed descriptions below are the result of ongoing communication and negotiation
between the WSDOT, the City, and the Kirkland Advisory Committee.

Stage 1 components include, but are not limited to:

1. Construct one additional general purpose lane on both NB and SB 1-405 between
Northeast 85th Street and Northeast 124th Street, including reconstruction of
mainline structures over Northeast 116" Street.

2. Rebuild NB exit ramp from I-405 to Northeast 116th Street, tying into the existing
ramp termini just south of Northeast 116™ Street.

3. Realign the Northeast 85" Street SB to WB ramp and modify the existing Northeast
85" Street to 114™ Avenue northeast right turn pocket.

4. Construct wetland mitigation sites for mitigation of both Stage 1 & Stage 2 wetland
impacts.

5. Rebuild and extend northward, approximately 1300 linear feet, existing noise walls
east of [-405 at the Northeast 85th on-ramp.

6. Construct a noise wall south of the existing Northeast 100™ Street pedestrian bridge.

7. Replace a noise wall panel west of I-405 south of the Northeast 85™ Street
interchange.

8. Replace approximately 390 linear feet of existing noise wall west of [-405 and north
of the Northeast 85™ Street interchange.

9. Through coordination between WSDOT, the City of Kirkland and USFWS the
existing fish barrier at Forbes Creek is being removed. The new fish way and fish-
friendly culvert at the [-405 crossing will open approximately 3,000 feet of stream
habitat up to Forbes Lake. In addition, the Forbes Lake and feeder tributaries to the
lake will provide additional natural riparian and stream habitat opportunities.

10. Construct new temporary pedestrian walkway and other pedestrian enhancements on
the north side of Northeast 116™ Street to address pedestrian traffic safety.

11. Construct various retaining walls.

12. On the 1-405 Mainline northbound and southbound from approximately Northeast
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85" Street to the Northeast 116™ I/C ramps and north of the Northeast 116™ Street
I/C, provide landscaping as defined in the [-405 Urban Design Criteria. Where

further reconstruction in Stage 2 will occur, temporary seeding will be provided
south of the NE 116" I/C.

13. For wall treatment at the NE 116™ I/C bridge abutment, provide the architectural

elements described in the 1-405 Urban Design Criteria

14. Resurface 1-405 between NE 85™ Street and NE 124™ Street.
15. Replacement of damaged Noise wall panel southbound on-ramp from NE&5th Street.

Wall texture should match adjacent panels.

16. WSDOT acknowledges the importance to the City of constructing the southbound

on-ramp at Northeast 116™ Street as soon as possible. As such, WSDOT will make
this work a priority should monies become available. WSDOT will endeavor to find
ways to add this work within Stage 1 should actual bidding results provide lower
costs than anticipated. This may be accomplished through any means WSDOT finds
feasible, including contractual agreements with the selected design builder.

Stage 2 major components include, but are not limited to:

1.

2.

3.

*

10.

11.
12.
13.

Construct one additional general purpose lane on NB 1-405 from Northeast 70™ Street
to Northeast 85™ Street.

Construct one additional general purpose lane on SB 1-405 from SR 522 to Northeast
124" Street and from Northeast 85™ Street to SR 520.

Finish reconstruction of the Northeast 116™ Street I/C to a half-SPUI, including the
reconstruction of the SB on-ramp, arterial widening of Northeast 116" Street and 120"
Avenue Northeast, and including replacement of the BNSF structure on Northeast 1 16"
Street. Replacement of the BNSF structure is contingent upon execution of an
agreement between WSDOT and BNSF.

Construct bike lanes and pedestrian improvements along Northeast 116" Street from
approximately 114th Avenue Northeast to 124" Avenue Northeast.

Construct pedestrian improvements on 120™ Avenue Northeast in the vicinity of the
Northeast 116" Street / 120™ Avenue Northeast intersection.

Provide the architectural elements described in the 1-405 Urban Design Criteria (wall
treatment, lighting, and pedestrian walkway amenities) at the Northeast 116" Street
interchange.

Provide landscaping as described in the 1-405 Urban Design Criteria on [-405 mainline
NB and SB in all areas that were not addressed in Stage 1. Complete landscaping
according to the I-405 Urban Design Criteria at the Northeast 116™ I/C, including the
south portion of the interchange.

Construct noise walls on the east side of I-405 south of the Northeast 70" Street I/C.
Reglace the existing noise wall located on the west side of I-405 south of the Northeast
70™ Street I/C, near the Northeast 60" Street pedestrian bridge.

Construct a noise wall on the east side of I-405 from approximately the Northeast 80"
Street pedestrian bridge to Northeast 83rd Street.

Construct various noise walls outside the City of Kirkland’s corporate limits.
Construct various retaining walls.

Resurface [-405 NB from NE 70" Street to NE 85™ Street, and SB from SR 522 to NE
124" and from NE 85" to SR 520.
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ROLES

Because of the future contractual agreement between WSDOT and the project’s Design-Builder,
the City will direct all communication related to the projects through the appropriate WSDOT
representative:
e Construction: 1-405 Contract Manager
Design: [-405 Design Manager
Traffic Control: 1-405 Traffic Control Manager
Public Information: 1-405 Public Information Manager
All Other Inquiries: [-405 Segment Manager

The City of Kirkland will provide members for both the I-405 Maintenance and Operations Task
Force and Public Involvement Task Force in order to facilitate communication between the City,
WSDOT and the Design Builder. City of Kirkland representatives agree to attend regular
meetings of these task forces. Meeting schedules will be determined after the Design-Builder
has been selected by WSDOT. These task forces serve as advisory groups to the Design-
Builder.

The City of Kirkland task force representative(s) will assist to expedite city review and approval
of all Design-Builder submittals that are required to be made to the City, e.g., detour and traffic
control plans. While issues related to any submittal made to the City for review would likely be
discussed at Traffic Control, or Public Information Task Force meetings or other coordinating
groups, it shall be the Design-Builder’s responsibility to make all submittals directly to the City
for its review.

WSDOT and the City of Kirkland recognize the importance of timeliness in reviews, avoidance
in delays, and minimizing costs for the Nickel Project, and the mutual benefit provided in
shortening plan and proposal review times. To that end, both agencies extend their highest
commitment to cooperate in reducing plan review times.

If the Design-Builder proposes a design change to an element within the City of Kirkland’s
corporate limits, WSDOT will present the change to the City for concurrence. The City may
choose, at its discretion, to reconvene the KAC to obtain their input regarding the proposed
change. The City of Kirkland may also choose to convene and involve the KAC as the City
deems necessary to continue distributing community information and maintaining committee
and community involvement.

If the City of Kirkland wishes to propose a change to an element in either Stage 1 or 2 within the
City of Kirkland’s corporate limits, the City may request a meeting through WSDOT with
WSDOT and the design-build contractor. WSDOT agrees to meet in a cooperative spirit to
discuss and, if the change is appropriate as determined by WSDOT, implement the requested
change. Responsibility for any costs associated with implementation of these changes will be
negotiated during the WSDOT review period. The consideration of possible schedule delays
which may result in additional cost will be of paramount importance to both parties with
reducing cost as the prime goal and acknowledged mutual benefit.

WSDOT will make presentations to the City and the KAC when requested to do so by the City.
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WSDOT and the City will meet after construction of Stage 1 to review “lessons learned”
regarding roles, responsibilities and processes and write a supplement to the future agreement if
necessary to further develop the relationships and processes prior to the construction of Stage 2.

WSDOT and/or its design-build contractor agrees to apply for and obtain all necessary permits
for work within corporate limits of the City of Kirkland and regulated by the City of Kirkland,
including but not limited to:

e Exceptions to the Hours for Development Activity (per KZC 115.25), and,

e Noise Variance Approvals (per KZC 115.95), and,

e Right-of-Way use permit (which would include all utility and road construction work
within the Kirkland public right-of-way, including but not limited to: review of haul
routes, proposed road closures, design and construction of sewers, utilities, road
grades, sidewalks, curbs, driveway curb cuts, pavement sections, etc.), and,

e Land Surface Modification permit(s) for the purpose of addressing local critical areas
requirements related to wetlands mitigation at Forbes Lake per the Kirkland Zoning
Code and consistent with state and federal requirements.

WSDOT shall pay the City of Kirkland for all permit and associated review fees.

DESIGN
Existing Conditions

1-405 Mainline
e Four 12 foot wide lanes
e Inside shoulder varies from 4 to 7 feet wide
e Qutside shoulder 10 feet wide

Northeast 116™ Street
e Four 11 foot wide lanes under I-405
e Five 11 foot wide lanes east of the 1-405 interchange
e Three 11 foot wide lanes west of I-405 across 120" Avenue Northeast

120" Avenue Northeast
e Three 11 foot wide lanes north of Northeast 116" Street
e Two 11 foot wide lanes south of Northeast 116™ Street

Proposed Conditions

Geometric

All plans will follow I-405 plan prep manual using WSDOT design standards within limited
access and Kirkland design standards for City streets outside of limited access, except as
identified in this term sheet. Any proposed grade change to Northeast 1 16™ Street shall be
included in design plans submitted to the City of Kirkland for review as part of a complete
Right-of-Way use permit application.

Stage 1
Roadway Enhancements
[-405 Mainline

e Five 12 foot wide lanes
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Inside shoulder 10 feet
Outside shoulder 10 feet

116™ arterial

Northeast 116" no change

Pedestrian Enhancements
o The existing sidewalk on the north and south side of Northeast116th Street under

Stage 2

the 1-405 over crossing will be removed as part of the demolition of the mainline
structures. The sidewalk on the south side of Northeast 116™ Street will not be
replaced. The sidewalk on the north side of Northeast 116™ Street will be
replaced with an 8 foot wide, ADA compatible, temporary asphalt sidewalk that
will transition to the existing sidewalk on either side of the structure; a 4 foot
wide gravel buffer will be placed between this sidewalk and the roadway. Gravel
will also be installed between the back of the sidewalk and the 1-405 mainline
structure abutment.

Place gravel between Northeast 116™ Street and the 1-405 mainline structure
abutments to the south.

Construct 10 foot wide sidewalk with ADA ramp at the southeast quadrant of the
northbound I-405 off-ramp at Northeast 116™ Street.

Reconstruct the ADA ramp on the north side to align with the signal and south
side ramp; restripe the crosswalk to align with these ramps.

During construction the contractor will maintain pedestrian access through the
construction zone on the north side of Northeast 116™ Street.

Roadway Enhancements

@)

New 5 foot wide bike lanes will be built on Northeast 116™ Street between 120"
Avenue Northeast and 124™ Avenue Northeast. Existing bike lanes on Northeast
116™ Street west of 120™ Avenue Northeast will be rebuilt and will match into
existing bike lanes.

Lane widths on all arterial streets will follow current City of Kirkland Standard
Plans, except as modified by this term sheet. All lane widths on arterial streets
will be 11 feet minimum.

Curb radius on the southeast corner of the Northeast 116™ Street / 120™ Avenue
Northeast intersection will be 55 feet. Curb radius at the northeast corner of this
intersection will be 50feet with tapers. Traffic counts are currently being
performed by WSDOT to determine the applicable design vehicle and appropriate
design radius.

Curb radii on the west side of the Northeast 116™ Street / 120™ Avenue Northeast
intersection will be 40 feet in the northwest quadrant and 35 feet in the southwest
quadrant with a tapered curb line design. WSDOT understands that pedestrian
movement is important to the City of Kirkland at this intersection and they agree
to continue to work on alternatives to reduce the pedestrian walk distance while
still meeting WSDOT design requirements within the limited access.

The City’s Capital Improvement Plan provides for project CST-0060, which will
extend 118" Avenue Northeast south to tie into the Northeast 116™ Street
widening improvements that will be constructed in Stage 2. This project is
currently unfunded; however, both the City and WSDOT recognize that funding
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could likely become available as public and private development activity
intensifies. If funding is received before Stage 2 design is finalized, WSDOT
will perform the additional traffic modeling, analysis, and design necessary to
incorporate this new road into the Northeast 1 16™ Street Stage 2 design.

Pedestrian Enhancements

o North side of Northeast 116" Street: Construct an 8 foot wide sidewalk (from
120™ Avenue NE to 124™ Avenue NE). Construct a 4.5 foot wide planter strip
between the curb and the sidewalk except under the 1-405 mainline structure
where there will be no planter strip.

o South side of Northeast 116" Street: Construct a 10 foot wide sidewalk under the
[-405 mainline structures that tapers to an 8 foot wide sidewalk with a 4.5 foot
wide planting strip on the east of the structure and that ties into the existin%
sidewalk radius at 124™ Avenue Northeast. West of [-405 but east of 120"
Avenue Northeast, the sidewalk will be 10 feet wide.

o Northeast 116" Street / 120" Avenue Northeast intersection:

= Construct 5 foot wide sidewalk on the east side of 120" Avenue Northeast
both 300 feet north of BNSF right of way and 250 feet south of Northeast
116" Street.

= Construct a 5 foot wide sidewalk with a 4.5 foot wide planting strip on the
west side of 120™ Avenue Northeast, 250 feet north of Northeast 116™
Street, matching and tying into the existing 5 foot wide sidewalk.

= Rebuild the 5 foot wide existing sidewalk on the west side of 120"
Avenue Northeast 1000 feet south of Northeast 116™ Street to match the
existing 5 foot sidewalk.

o All new sidewalks will be ADA compliant.

Aesthetics

It is our joint intent that all aesthetics elements will conform to the guidelines as described in the
draft 1-405 Urban Design Criteria (UDC). The parties are involved in the process of finalizing
the UDC and understand that the engineering details of the aesthetic elements have not been
resolved. The UDC is the result of much work on the part of staff and community consensus,
with much input and direction from the Kirkland Advisory Committee through the Context
Sensitive Solutions (CSS) process.

Stage 1

e Noise & Retaining Wall Texture- On the community side of new noise walls an Ashlar
Finish will be used.

e Community Art - It’s the City’s goal to provide aesthetic and artistic treatment where
appropriate to enhance the public experience and to assist in providing a stronger sense
of community identity. A design theme is in place which has undergone specific public
process and some lengthy discussion; it’s gained popular support among the City
Council, the Kirkland Advisory Committee, and the Kirkland Cultural Council. For the
current highway Nickel Project, it’s the City’s intent to re-use the original art form liners
available from another project to places determined appropriate by the City and WSDOT.
WSDOT, through its staff and its corridor-wide CSS Aesthetics Advisory Committee,
will assist the City in determining all applicable walls (retaining, noise, and structure
abutment walls, etc.), and wall areas for original art treatment. This information is
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critical in helping the City determine additional costs, if any, for such work. And, the
City shall pay additional costs associated with this substitution, if any apply. WSDOT
and/or its D-B Contractor will assist to coordinate the exchange and sharing of form liner
molds as specific wall enhancement projects occur.
Northeast 116" Street Abutment Texture - The abutment wall will use Ashlar finish
alternating with the 1-405 Rhododendron upsweep standard form, as shown in the draft
Urban Design Criteria, or a substitute wall surface treatment determined by the City of
Kirkland (see below). The ends of the Northeast 116™ Street bridge abutments will have
a horizontal pattern treatment.
o The Sound Transit 128" Street Bridge project is constructing original art with
form liners of unique design, the result of a long community-based process. The
City is considering application of original art form liners between the Ashlar
finish areas at the 116™ Street location (among others) from the Sound Transit
128" Street Bridge project. The spaces between the Ashlar treatments are an
agreed, potential location for community art. Coordination with the Sound
Transit 128" Street Bridge project shall be an expectation for the WSDOT D-B
Contractor.
Pedestrian lighting as described in the Urban Design Criteria will be provided on the
north side under the Northeast 116™ Street structure. The fixtures will be provided and
installed by WSDOT and maintained by the City of Kirkland.
Landscaping will be designed and installed as described in the Urban Design Criteria.
WSDOT will cooperate and work with the City of Kirkland to preserve trees.
Along the mainline, plantings will be informal or natural in appearance and will utilize
all native plantings (a mix of native evergreen and deciduous trees and shrubs).
Roadway lighting will be provided and installed by WSDOT.
Bridge Structure will be color stained as described in the [-405 Urban Design Criteria.
Right-of-way safety fence, as described in the [-405 Urban Design Criteria, will be
provided by WSDOT.

Stage 2

Noise & Retaining Wall Texture- On the community side of new noise walls an Ashlar
Finish will be used.

Pedestrian lighting will be provided on the south side under the Northeast 116™ Street
structure. The fixtures will be provided and installed by WSDOT and maintained by the
City of Kirkland.

Stone Landscaping- On the south side of Northeast 116™ Street, between the back of the
sidewalk and the abutment face, a stone landscape will be provided.

Seating, as described in the 1-405 Urban Design Criteria, will be provided on the south
side of the Northeast 116™ Street sidewalk and on the north side just east and west of the
proposed 116™ bridge abutment.

Landscaping will be designed and installed as described in the 1-405 Urban Design
Criteria. WSDOT will cooperate and work with the City of Kirkland on tree
preservation.

o Atthe I-405 / Northeast 116™ Street I/C, the landscaping will focus on accent or
street tree planting in informal groupings at the intersections or on-off ramps that
can potentially tie in with adjacent street tree plantings and provide a sense of
entry and accent.

o Stone landscaping under the NE 116" Street bridge will be provided by WSDOT
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e The sidewalk will be constructed of color stained concrete, enhanced by a
square/rectangular pattern, as described in the [-405 Urban Design Criteria.

e Roadway lighting will be provided and installed by WSDOT.

e Traffic Barrier will be color stained as described in the [-405 Urban Design Criteria.

e Right-of-way safety fence, of a type selected by the aesthetic committee, will be
provided by WSDOT.

Storm Drainage on Northeast 116" Street

Stage 1

e Design will include installation of approximately 370 linear feet of 24 inch pipe with
associated drainage structures along the southern edge of NE 116th Street.
Improvements will extend from the southeast quadrant of the interchange running west
under the I-405 main line, and connect to an existing catch basin located under the
southbound bridge. The new conveyance piping will replace an existing open ditch and
constrictive 15 inch pipe segments that are know to cause flooding in this area.
Proposed piping and structures will be located to function with future (Stage 2)
alignment configurations.

e Design will replace additional drainage structures in the southeast quadrant of the
interchange to collect runoff from the northbound off-ramp and existing private drainage
facilities lying southeast of the interchange. These structures will connect to the
proposed 24 inch conveyance system at NE 116th Street.

e The performance goal of the Stage 1 storm drainage improvements on NE 116™ Street is
to resolve the flooding problems due to pipeline constriction and vegetation blocking
grates within the WSDOT right-of-way. Should the actual design and construction
solution in Stage 1 not resolve this problem, WSDOT agrees to meet with City of
Kirkland engineering and maintenance staff, and to provide a temporary relief for that
period between Stages 1 and 2 (approximately 2007 —2009). At Stage 2 when the NE
116™ Street interchange will be completed, WSDOT would include and address final
solutions for storm drainage flooding in that stage.

Stage 2
e Design will include installation of new drainage structures and lateral piping to function
with roadway improvements along NE 116th Street. New drainage structures will
include curb inlets to reduce leaf blockage at the inlet grates. Stage 2 drainage
improvements will connect with the 24 inch trunk line along NE 116th Street.

DESIGN REVIEW

WSDOT will provide to the City of Kirkland 60% design plans for review. The City’s review
will be to ensure plan conformance with the appropriate WSDOT Request For Proposal and
applicable Kirkland regulations. The review will be completed within 10 business days from
receipt of the plans.

UTILITIES
e The City will have completed encasing, with steel pipe, the entire length of uncased pipe
of Kirkland’s 18-inch diameter gravity sanitary sewer crossing under [-405 no later than
July Ist, 2005. All utility relocations and encasement for this contract must be
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completed by July Ist to assure no potential conflicts occur with WSDOT’s Design
Build contractor. If special considerations are necessary to extend this date for the re-
encasement of the sewer utility, the City of Kirkland must 1) provide proof of clear
progress in completing the designs for this work, 2) provide a schedule which shows
there will not be a conflict with the WSDOT project and 3) that the work will be
accomplished by a firm date on or before August 31, 2005. This sewer is located just
south of the Northeast 116th Street I/C and is identified in WSDOT Utility Permit #
14555.

e The City communication conduit located above and in the same trench as the Abovenet
Fiber cables installed by Metro Fiber Networks in WSDOT Utility Permit # 17585, are
not in the planned project impact area and is not planned to be relocated in this project.
Should the conduit be impacted, the City will provide measures to have it relocated in
conjunction with the concurrent Abovenet fiber cable relocation activities.

TRAFFIC CONTROL AND DETOUR PROCESS

The design-build contractor shall submit proposed road closures, detours and traffic control
plans to the City of Kirkland Public Works Department for approval. The City will review each
submittal and return to the design build contractor within ten (10) business days after receipt
plans indicating either ‘approved’, ‘approved with comments’, or ‘not approved, contractor to
revise and resubmit’.

WETLAND MITIGATION SITES

WSDOT and City staff worked together closely to locate wetland mitigation sites that were
agreeable to both parties. These sites were chosen to assure maximum value to the environment.
All wetland mitigation will be constructed under Stage 1.

Forbes Lake West Site: Forester and Van Alstyne properties (to be acquired by WSDOT)
e WSDOT will agree to:

o Design a wetland mitigation plan to 100% permit design (such plan shall include
a Maintenance and Monitoring program).

o Short plat and purchase the portion of Forester’s property necessary for
construction of the wetland mitigation site.

o Encumber this property site with a conservation easement providing perpetual
maintenance as a wetland and buffer. Include a provision to allow appropriate
public access and use, such as trails and picnic shelters, which are in keeping with
the wetland functions.

o Construct wetland mitigation under Stage 1 design build contract.

o Own, maintain and monitor the site for a 10 year ‘establishment’ period. Design
Builder will be responsible for maintenance during the plant establishment period
as outlined in the 1-405, SR520 to SR522 Stage 1 request for proposal.
Thereafter maintenance through funding provided by the 1-405 project will
continue maintenance until the 10 year establishment is finalized. If the City of
Kirkland’s development timeline is within the 10 year establishment period, this
agreement would need to be amended to specify the work needed to be done,
through a coordination and information meeting between Kirkland and WSDOT.
The cost for such work associated with the new improvements would be borne
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solely by the City of Kirkland. Establishment requirements and costs for Nickel
Project wetland mitigation efforts would continue to be borne by WSDOT for
those areas not disturbed by Kirkland’s new park improvements for the balance
remaining of the 10 year establishment period.

o Work with the City of Kirkland during the ‘establishment’ period to
accommodate the City’s public access and use plans that are consistent with the
wetland mitigation functions at the site.

o Convey ownership of the wetland mitigation site property to the City of Kirkland
following the 10 year establishment period.

o Provide annual reports to the City of Kirkland Parks and Planning Departments.
This annual report should depict the baseline condition including at a minimum
field pictures of how the area is re-vegetated, success rates of planting, and the
appearance of any invasive material on the site. Annual report must also meet the
content requirements of KZC 90.55.

o To accommodate future use plans, WSDOT will not fence mitigation sites.

e City of Kirkland will agree to:

o Assume ownership of the wetland mitigation property after the 10 year
‘establishment’ period

o Assume maintenance of the wetland function of the site in perpetuity.

o Agrees to at a minimum meet with WSDOT prior to making any improvements
to the wetland mitigation sites and amend the future agreement to specify the
work needed to be done.

Forbes Lake East Site (currently owned by the City of Kirkland Parks Department):
e WSDOT will agree to:

o Prepare the wetland mitigation site design plans in conjunction with the City of
Kirkland Parks Department to accommodate their future use plans. The plans
will include grading and planting that does not preclude future trails, parking and
passive recreation facilities.

o Design a wetland mitigation plan to 100% permit design (such plan shall include
a Maintenance and Monitoring program).

o Design wetland mitigation to 100% permit design.

Construct wetland mitigation under the Stage 1 design build contract.

o Maintain and monitor the site for a 10 year ‘establishment’ period. Design
Builder will be responsible for maintenance during the plant establishment period
as outlined in the 1-405, SR520 to SR522 Stage 1 request for proposal.
Thereafter maintenance through funding provided by the 1-405 project will
continue maintenance until the 10 year establishment is finalized. If the City of
Kirkland’s development timeline is within the 10 year establishment period, this
agreement would need to be amended to specify the work needed to be done,
through a coordination and information meeting between Kirkland and WSDOT.
The cost for such work associated with the new improvements would be borne
solely by the City of Kirkland. Establishment requirements and costs for Nickel
Project wetland mitigation efforts would continue to be borne by WSDOT for
those areas not disturbed by Kirkland’s new park improvements for the balance
remaining of the 10 year establishment period.

o Work with the City of Kirkland during the ‘establishment’ period to
accommodate the City’s public access and use plans that are consistent with the

o
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wetland mitigation functions at the site.

o Provide annual reports to the City of Kirkland Parks and Planning Departments.
This annual report should depict the baseline condition including at a minimum
field pictures of how the area is re-vegetated, success rates of planting, and the
appearance of any invasive material on the site. Annual report must also meet the
content requirements of KZC 90.55.

o To accommodate future use plans, WSDOT will not fence mitigation sites.

o WSDOT agrees not to increase any size of mitigation area on Forbes Lake East
sites due to any recently located or yet to be found wetlands on this project or any
other public project requiring mitigation.

City of Kirkland will agree to:

o Grant and convey to the WSDOT the right of entry upon this property for the
purpose of constructing and maintaining the wetland mitigation site through the
establishment period.

o Encumber this property with a conservation easement providing perpetual
maintenance as a wetland and buffer.

o Assume maintenance of the wetland functions of the site in perpetuity.

o Meet with WSDOT prior to making any improvements to the wetland mitigation
sites and amend this agreement to specify the work needed to be done.

Maintenance Responsibility

In general, responsibility for maintenance of project components will not deviate from those
described in RCW 47.24 and will conform to the “CITY STREETS AS PART OF STATE
HIGHWAYS” guidelines document dated April 30, 1997. Items which may not be addressed in
RCW 47.24 are listed below, along with their planned maintenance responsibilities.

Fish passage under 1-405, fish way on state right-of-way and on private easements (to be
maintained by WSDOT),

Special seating (described in the I-405 Urban Design Criteria) to be located along the
Northeast 116™ Street corridor in the vicinity of the interchange (to be maintained by the
City of Kirkland),

Traffic signal at the new half Single Point Urban Interchange shall be owned, operated
and maintained by WSDOT, and,

Traffic signal for the intersection at Northeast 116" Street and 120™ Avenue NE will be
maintained by the City of Kirkland after new signal installation, testing and refinement
by WSDOT is complete, and,

Wall abutment and abutment finishes, planter boxes adjacent to [-405, and stone
landscapes under freeway structures will be maintained by WSDOT.

Financial Implications/Budget Impacts/Source of Funding/Payment:

The City and WSDOT will agree to fund their respective costs associated with staff time
necessary to fulfill their roles & responsibilities as identified in this term sheet.
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Approval Requirements/Signature Authority:

WSDOT - Craig Stone, Project Director
City of Kirkland — Dave Ramsay, City Manager

Summary Completed By: | | Date: |

The undersigned expressly acknowledge and agree that this Term Sheet is not a legally binding contract
but rather a written statement outlining their understanding which they intend to serve as the basis for
future formal contracts.

1-405 Representative Date

City of Kirkland Representative Date
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